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336-487-0075 

 

 

January 20, 2017 

 

 

WBS Element: 17BP.7.R.64 

County: Rockingham 

Letting Date:  January 5, 2017 

Contract No: DG00343  

Route: SR 2359 (Huffines Mill Road) 

Location: Bridge #33 Over Huffines Mill Creek 

Description: Replace Bridge 

 

SUBJECT: Bid Tabulations 

 

MEMORANDUM TO ALL BIDDERS: 

 

Attached on the following sheets are “Contract Quantity & Unit”, “Unit Price” and “Total 

Amount Bid” tabulations for the above project.  The low bidder, Apple Tuck & Associates, Inc. 

was awarded the contract.  We appreciate your submitting a bid for this work and your interest in 

the Purchase Order Contracts.   

 

If you have any questions, please advise. 

 

Sincerely, 

 

 

 

 

D. R. Huffines 

DIVISION PROJECT MANAGER 

 

DRH/rts 

 

cc: file 

ec: Smith-Rowe, LLC   Dane Construction, Inc. 

 Country Boy Landscaping, Inc.  

   

 



JAN 06, 2017 09:09 AM

TIP NO 2:00 P.M. 1 /  3 002

ROCKINGHAM

17BP.7.R.64

FED AID NO STATE FUNDED

BRIDGE REPLACEMENT

REPLACE BRIDGE NO. 33 OVER HUFFINES MILL CREEK ON SR 2359 (HUFFINES MILL RD)

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

DG00343JAN 05 2017
0.070 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 26345.00 28500.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 60000.00 72000.00 82750.00GRADING
0003 0134000000-E 240  110 CY  12.00 1320.00 12.00 1320.00 12.65 1391.50DRAINAGE DITCH EXCAVATION
0004 1489000000-E 610  275 TON 85.00 23375.00 85.00 23375.00 88.00 24200.00ASP CONC BASE CRS B25.0B
0005 1525000000-E 610  90 TON 140.00 12600.00 140.00 12600.00 143.00 12870.00ASP CONC SURF CRS SF9.5A
0006 1575000000-E 620  20 TON 440.00 8800.00 440.00 8800.00 440.00 8800.00ASP FOR PLANT MIX
0007 3030000000-E 862  438 LF  16.00 7008.00 28.00 12264.00 16.00 7008.00STL BM GUARDRAIL
0008 3150000000-N 862  5 EA  10.00 50.00 13.00 65.00 10.00 50.00ADDIT GUARDRAIL POSTS
0009 3270000000-N SP   4 EA  1800.00 7200.00 2100.00 8400.00 1800.00 7200.00GR ANCHOR TYPE 350
0010 3628000000-E 876  255 TON 37.50 9562.50 40.00 10200.00 45.00 11475.00RIP RAP, CLASS I
0011 3656000000-E 876  285 SY  2.00 570.00 2.50 712.50 2.55 726.75GEOTEXTILE FOR DRAINGE
0012 4400000000-E 1110  350 SF  5.25 1837.50 5.25 1837.50 5.25 1837.50WORK ZONE SIGNS (STAT)
0013 4405000000-E 1110  35 SF  8.50 297.50 8.50 297.50 10.00 350.00WORK ZONE SIGNS (PORT)
0014 4410000000-E 1110  75 SF  7.00 525.00 7.00 525.00 7.00 525.00WORK ZONE SIGNS (BARR)
0015 4435000000-N 1135  10 EA  25.00 250.00 16.50 165.00 15.00 150.00CONES
0016 4445000000-E 1145  65 LF  40.00 2600.00 20.00 1300.00 20.00 1300.00BARRICADES (TYPE III)
0017 4685000000-E 1205  700 LF  3.10 2170.00 1.77 1239.00 2.27 1589.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  700 LF  3.33 2331.00 1.83 1281.00 2.33 1631.00THERMO PVT MKG LINES 4"120
0019 5912000000-N SP  Lump Sum 5000.00 3500.00 3500.00GENERIC UTILITY ITEM (LS)

(ADJ. SANITARY VALVE CONTROL/OUTLET)
0020 6000000000-E 1605  400 LF  2.75 1100.00 3.00 1200.00 4.00 1600.00TEMPORARY SILT FENCE
0021 6084000000-E 1660 0.4 ACR 4000.00 1600.00 5000.00 2000.00 5000.00 2000.00SEEDING AND MULCHING
0022 6133000000-N SP  Lump Sum 35000.00 25000.00 46200.00GENERIC EROSION CONTROL ITEM (LS)

(EROSION CONTROL)
0023 6147000000-E SP   235 LF  10.00 2350.00 3.00 705.00 5.00 1175.00GENERIC EROSION CONTROL ITEM (LF)

(SPECIAL SEDIMENT CONTROL FENCE)
0024 8035000000-N 402 Lump Sum 25000.00 25000.00 83000.00REMV EXIST STR **********

(10+37.00)
0025 8126000000-N 414 Lump Sum 50000.00 42070.00 66000.00CULV EXCAV @ ************

(10+37.00)
0026 8804000000-N SP  Lump Sum 215000.00 243975.00 175750.00GENERIC CULVERT ITEM (LS)

(10+37.00)
0027 8804000000-N SP  Lump Sum 2500.00 800.00 1500.00GENERIC CULVERT ITEM (LS)

(ASBESTOS ASSESSMENT)

 

    TOTAL 513046.50 TOTAL 526976.50 TOTAL 573078.75CONTRACT TOTAL

 

    SUB-TOTAL 513046.50 SUB-TOTAL 526976.50 SUB-TOTAL 573078.75ROADWAY ITEMS



JAN 06, 2017 09:09 AM

TIP NO 2:00 P.M. 2 /  3 002

ROCKINGHAM

17BP.7.R.64

FED AID NO STATE FUNDED

BRIDGE REPLACEMENT

REPLACE BRIDGE NO. 33 OVER HUFFINES MILL CREEK ON SR 2359 (HUFFINES MILL RD)

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC   

DG00343JAN 05 2017
0.070 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30924.44MOBILIZATION
0002 0043000000-N 226 Lump Sum 80000.00GRADING
0003 0134000000-E 240  110 CY  0.01 1.10DRAINAGE DITCH EXCAVATION
0004 1489000000-E 610  275 TON 85.00 23375.00ASP CONC BASE CRS B25.0B
0005 1525000000-E 610  90 TON 140.00 12600.00ASP CONC SURF CRS SF9.5A
0006 1575000000-E 620  20 TON 440.00 8800.00ASP FOR PLANT MIX
0007 3030000000-E 862  438 LF  24.00 10512.00STL BM GUARDRAIL
0008 3150000000-N 862  5 EA  10.00 50.00ADDIT GUARDRAIL POSTS
0009 3270000000-N SP   4 EA  1800.00 7200.00GR ANCHOR TYPE 350
0010 3628000000-E 876  255 TON 40.00 10200.00RIP RAP, CLASS I
0011 3656000000-E 876  285 SY  2.25 641.25GEOTEXTILE FOR DRAINGE
0012 4400000000-E 1110  350 SF  5.50 1925.00WORK ZONE SIGNS (STAT)
0013 4405000000-E 1110  35 SF  8.00 280.00WORK ZONE SIGNS (PORT)
0014 4410000000-E 1110  75 SF  5.00 375.00WORK ZONE SIGNS (BARR)
0015 4435000000-N 1135  10 EA  25.00 250.00CONES
0016 4445000000-E 1145  65 LF  18.00 1170.00BARRICADES (TYPE III)
0017 4685000000-E 1205  700 LF  1.77 1239.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  700 LF  1.83 1281.00THERMO PVT MKG LINES 4"120
0019 5912000000-N SP  Lump Sum 1500.00GENERIC UTILITY ITEM (LS)

(ADJ. SANITARY VALVE CONTROL/OUTLET)
0020 6000000000-E 1605  400 LF  0.01 4.00TEMPORARY SILT FENCE
0021 6084000000-E 1660 0.4 ACR 0.10 0.04SEEDING AND MULCHING
0022 6133000000-N SP  Lump Sum 41000.00GENERIC EROSION CONTROL ITEM (LS)

(EROSION CONTROL)
0023 6147000000-E SP   235 LF  0.01 2.35GENERIC EROSION CONTROL ITEM (LF)

(SPECIAL SEDIMENT CONTROL FENCE)
0024 8035000000-N 402 Lump Sum 40000.00REMV EXIST STR **********

(10+37.00)
0025 8126000000-N 414 Lump Sum 110000.00CULV EXCAV @ ************

(10+37.00)
0026 8804000000-N SP  Lump Sum 283308.00GENERIC CULVERT ITEM (LS)

(10+37.00)
0027 8804000000-N SP  Lump Sum 1250.70GENERIC CULVERT ITEM (LS)

(ASBESTOS ASSESSMENT)

 

    TOTAL 667888.88CONTRACT TOTAL

 

    SUB-TOTAL 667888.88ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  513046.50APPLE TUCK & ASSOCIATES, INC.
     2  526976.50DANE CONSTRUCTION, INC.



JAN 06, 2017 09:09 AM

TIP NO 2:00 P.M. 3 /  3 002

ROCKINGHAM

17BP.7.R.64

FED AID NO STATE FUNDED

BRIDGE REPLACEMENT

REPLACE BRIDGE NO. 33 OVER HUFFINES MILL CREEK ON SR 2359 (HUFFINES MILL RD)

   

DG00343JAN 05 2017
0.070 MI

     3  573078.75SMITH-ROWE, LLC
     4  667888.88COUNTRY BOY LANDSCAPING INC


		2017-01-25T06:19:07-0800
	DocuSign, Inc.
	Digitally verifiable PDF exported from www.docusign.com




